BAS secTion coNTY | JOTAL [SHEET IS
335 119R-2 LAKE 39 | 36 [
STA. 432+83.12 TO STA, 470-56.84 é‘
FED. ROAD DIST. NO. EI!,LINOIS‘FED. AID PROJECT :}1’
FIELD DRIVE ~ TOTAL EARTHWORK QUANTITIES BY STATION FIELD DRIVE - EARTH EXCAVATION STAGE AND BY STATION 60801 S
&
EARTH EMBANKN. |EARTHWORK PRE STAGE| STAGE 1 STAGE 1Al STAGE 2 |STAGE 3STAGE 3AISTAGE 4| STAGE § oy 2
EXC. | UNSUIT. cu vp| BALANCE Tel Yo STATION 3
STA. TO - STA. cu YD cu_Yp (CU_YD) STA. TO STA. (Cu YD) CCU YD) | (CU YD) {¢<CU YD) HCCU YD) |ccu YD)| (cu YD) (cu D) z
21+00 21450 31 34 22 21+00 21+50 [ 31 i 0 0 0 0 0 31 5
21450 22+00 25 38 =18 21450 22+00 0 25 5 0 0 0 9 0 25 s
22+00 22+50 37 43 <27 22+00 22450 0 37 0 0 0 0 0 0 37 E
22+50 23400 40 37 =29 22450 23%00 0 40 0 0 0 0 0 0 40
23+00 23+50 29 33 1 21 23+00 23450 0 29 0 0 0 0 9 0 29 B
23+50 24+00 23 31 -16 23+50 24+00 0 23 0 5} 0 0 8 3] 23
24+00 24+50 20 27 -14 24+00 24+50 o} 20 0 5] 0 0 0 (¢] 20
24+50 25+00 18 19 -12 24+50 25+00 0 18 0 0 0 0 0 [ 18
25+00 25+50 10 1o -7 25+00 25+50 0 10 0 0 0 0 0 0 10
TOTAL (ROUNDED) 233 272 9 -166 TOTAL (ROUNDED) 0 232 0 0 0 0 0 0 233
FIELD DRIVE — REMOVAL AND DISPOSAL OF UNSUITABLE MATERIAL BY STAGE AND STATION
v PRE STAGE| STAGE 1 STAGE 1A| STAGE 2 |STAGE 3STAGE SASTAGE 4| STAGE 5 wtoticn
STA. TO STA. (cu YDy | CCU YD) [(CU YD) | (CU YD) J(CU YD} (CU YD) |(cuU YD) (cu YD) (cu YDy
21+00 21+50 0 34 0 0 0 0 0 0 34
21450 22+00 0 38 0 0 0 0 0 0 38
22+00 22+50 0 43 0 0 0 0 0 0 43
22+50 23+00 0 37 0 0 0 0 0 0 37
23+00 23+50 0 33 0 Q 0 0 0 0 33
23+50 2400 0 31 0 0 0 0 0 0 31
24+00 24+50 0 27 0 0 0 0 0 0 27
24450 25+00 0 i9 0 0 0 0 0 0 19
25+00 25+50 0 10 0 0 0 0 ) 0 10
TOTAL ( ROUNDED) 0 272 [ 0 0 0 0 3 272
FIELD DRIVE - REQUIRED EMBANKMENT AND EARTHWORK BALANCE BY STAGE AND STATION
PRE STAGE STAGE 1 STAGE 1A STAGE 2 STAGE 3 STAGE 3A STAGE 4 STAGE 5 oTALS BY
(cu YD) (Cu YD) (cu YD) (cu YD) (cu YD) (Cu YD) tcy YD) (cu YD) ?Tcﬁ”vg'?
EMBANKMENT|EARTHWORK o by NicMENTIEARTHWORK e g e | EARTHWORK ey N N[ EARTHWORK gy e 7 ARTHWORR o (i MENT]EARTHWORK ey e T[EARTHIORR |y iy e TEARTRWORK [ 200 o TEARTHWORK
(U YD) | BALANCE Ccu ¥D) | BALANCE TGS BALANCE (U YD) | BALANCE (U YD) | BALANCE (CU YD) | BALANCE [T TR BALANCE (cu YD) | BALANCE (CU YD) | BALANCE
STA. TO STA. (CU YD) (CU_YD) (CU_YD) (cu YD) (cu YD) (cu YD) (cu YD) (CU YD) (CU_YD)
21+00 21+50 0 0 -22 0 0 0 0 0 0 0 0 0 5 0 0 “22
21+50 22+00 0 0 -18 0 0 0 0 0 0 0 0 0 0 0 0 18
22400 22+50 0 0 -27 0 0 0 o) 0 0 0 0 0 0 0 o] -27
22450 23+00 [¢] Q -29 Q 0 0 0 0 0 Q 0 0 0 0 Q -29
23+00 23+50 0 0 =21 0 0 0 0 0 0 0 0 0 0 0 0 -21
23450 24+00 0 0 “16 o 0 0 0 0 0 0 0 0 0 0 0 16
24+00 24+50 0 0 -14 0 0 0 0 0 0 0 0 0 0 0 0 -14
24+50 25+00 0 0 -12 0 ¢ 0 0 0 0 0 0 0 0 0 0 Sz
25+00 25+50 0 0 -7 0 0 0 0 0 0 0 0 3 0 0 0 -7
TOTAL ( ROUNDED) 0 0 8 -166 0 0 3 ) 0 0 0 0 0 0 0 ) g -166
EARTHWORK BALANCE = FURNISHED EXCAVATION = EMBANKMENT - ( {-( SHRINKAGE FACTOR (0.25)) » EARTH EXCAVATION))
A POSITIVE QUANTITY IMPLIES THAT FURNISHED EXCATION WILL BE REQUIRED. A NEGATIVE QUANTITY IMPLIES THAT THERE IS EXCESS EXCAVATED MATERIAL
THAT CAN BE USED ELSEWHERE WITHIN THE PROJECT LIMITS
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